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    H9.05   Transformational/Over-the-Horizon Communications Technology  

  

Lead Center: GRC

  

Participating Center(s): GSFC

  

Technology Area: TA5 Communication and Navigation

The proposer is expected to identify new ideas, create novel solutions and execute feasibility demonstrations.
Emphasis for this subtopic is on the far-term (â&#137;&#136;10yrs.) insofar as mission insertion and
commercialization but it is expected that the proposer proves fundamental feasibility via prototyping within the
normal scope of the SBIR program. The over-the-horizon communications technology development will focus
research in the following areas:

Systems optimized for energy efficiency (information bits per unit energy).
Advanced materials; smart materials; electronics embedded in structures; functional materials; graphene-
based electronics/detectors.
Technologies that address flexible, scalable digital/optical core processing topologies to support both RF
and optical communications in a single terminal.
Nanoelectronics and nanomagnetics; quantum logic gates; single electron computing; superconducting
devices; technologies to leapfrog Mooreâ&#128;&#153;s law.
Quantum communications, methods for probing quantum phenomenon, methods for exploiting exotic
aspects of quantum theory.
Human/machine and brain-machine interfacing; the convergence of electronic engineering and bio-
engineering; neural signal interfacing.

The research should be conducted to demonstrate theoretical and technical feasibility during the Phase I and
Phase II development cycles and be able to demonstrate an evolutionary path to insertion within approximately 10
years. Delivery of a prototype of the most critically enabling element of the technology for NASA testing at the
completion of the Phase II contract is expected.

Phase I deliverables shall include a final report describing theoretical analysis and prototyping concepts. The
technology should have eventual commercialization potential. For Phase II consideration, the final report should
include a detailed path towards Phase II prototype hardware.
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